SUMMARY OF BIDS RECEIVED FOR STATE OF CALIFORNIA

BID DATE: January 3, 2013 TEMPORARY ROCK BARRIERS - 2013, 2014 AND 2015 THE RESOURCES AGENCY
TIME: 2:00 PM MIDDLE RIVER, OLD RIVER AND GRANT LINE CANAL DEPARTMENT OF WATER RESOURCES
PLACE: Sacramento, California STATE WATER FACILITIES
SPEC.#: 12-18 SOUTH DELTA FACILITIES
CONTR.#: (C51464 SAN JOAQUIN COUNTY
BY: Lasarte CALIFORNIA
Cal Neva Construction Services San Rafael Rock Quarry dba Dutra
ENGINEER'S Inc. Vortex Marine Construction Inc. Materials
ESTIMATE 2491 Rice Avenue Livingston Street Pier 2350 Kerner Blvd.
West Sacramento, CA 95691 Oakland, CA 94606 San Rafael, CA 94901
No. Addendums: 1 916 374-9800 (510) 261-2400 (415) 686-2505
ltem Estimated Times Markup Markup Markup Markup
No. Description Dollar Value Percentage Total Percentage Total Percentage Total Percentage Total
Taskl - Temporary Rock Barriers
1 Labor Plus Markup $2,200,000.00 X 20.00% $2,640,000.00 5.0% $2,310,000.00 6.0% $2,332,000.00 12.0% $2,464,000.00
2 Material and Equipment, or Services Plus Markup $6,750,000.00 X 10.00% $7,425,000.00 7.0% $7,222,500.00 6.0% $7,155,000.00 6.0% $7,155,000.00
3 Construction Equipment Plus Markup $3,670,000.00 X 5.00% $3,853,500.00 -49.0% $1,871,700.00 -36.0% $2,348,800.00 -40.0% $2,202,000.00
4 Hauling of Construction Equipment Plus Markup $430,000.00 X 5.00% $451,500.00 0.0% $430,000.00 -5.0% $408,500.00 1.0% $434,300.00
Subtotal Task 1| $14,370,000.00 $11,834,200.00 $12,244,300.00 $12,255,300.00
Task 2 - Non Physical Barriers
1 Labor Plus Markup $180,000.00 X 25.00% $225,000.00 5.0% $189,000.00 6.0% $190,800.00 12.0% $201,600.00
2 Material and Equipment, or Services Plus Markup $4,180,000.00 X 10.00% $4,598,000.00 4.0% $4,347,200.00 7.0% $4,472,600.00 6.0% $4,430,800.00
3 Construction Equipment Plus Markup $70,000.00 X 20.00% $84,000.00 -50.0% $35,000.00 -36.0% $44,800.00 0.0% $70,000.00
4 Hauling of Construction Equipment Plus Markup $5,000.00 X 20.00% $6,000.00 0.0% $5,000.00 -5.0% $4,750.00 1.0% $5,050.00
Subtotal Task 2|  $4,913,000.00 $4,576,200.00 $4,712,950.00 $4,707,450.00
Total $19,283,000.00 $16,410,400.00 $16,957,250.00 $16,962,750.00
TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE
Guarantee AMOUNT BID AMOUNT BID AMOUNT BID
International Fidelity Insurance Fidelity and Deposit Company of Liberty Mutual Insurance Company
Surety Company Maryland
Comments X Denotes corrected figure Awarded: January 14, 2013
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12-18 Bid Summary, Temp Barriers 2013 to 2015




SUMMARY OF BIDS RECEIVED FOR

STATE OF CALIFORNIA

BID DATE: January 3, 2013 TEMPORARY ROCK BARRIERS - 2013, 2014 AND 2015 THE RESOURCES AGENCY
TIME: 2:00 PM MIDDLE RIVER, OLD RIVER AND GRANT LINE CANAL DEPARTMENT OF WATER RESOURCES
PLACE: Sacramento, California STATE WATER FACILITIES
SPEC.#: 12-18 SOUTH DELTA FACILITIES
CONTR.#: C51464 SAN JOAQUIN COUNTY
BY: Lasarte CALIFORNIA
ENGINEER'S Teichert Construction Granite Construction
ESTIMATE 265 Val Dervin Parkway 4001 Bradshaw Road
Stockton, CA 95206 Sacramento, CA 95827
No. Addendums: 1 209 983-2300 916 855-4400
Item Estimated Times Markup Markup Markup
No. Description Dollar Value Percentage Total Percentage Total Percentage Total
Taskl - Temporary Rock Barriers
1 Labor Plus Markup $2,200,000.00 X 20.00% $2,640,000.00 16.0% $2,552,000.00 34.0% $2,948,000.00
2 Material and Equipment, or Services Plus Markup $6,750,000.00 X 10.00% $7,425,000.00 5.3% $7,104,375.00 15.0% $7,762,500.00
3 Construction Equipment Plus Markup $3,670,000.00 X 5.00% $3,853,500.00 -38.5% $2,257,050.00 34.0% $4,917,800.00
4 Hauling of Construction Equipment Plus Markup $430,000.00 X 5.00% $451,500.00 -5.0% $408,500.00 10.0% $473,000.00
Subtotal Task 1| $14,370,000.00 $12,321,925.00 $16,101,300.00
Task 2 - Non Physical Barriers
1 Labor Plus Markup $180,000.00 X 25.00% $225,000.00 12.0% $201,600.00 25.0% $225,000.00
2 Material and Equipment, or Services Plus Markup $4,180,000.00 X 10.00% $4,598,000.00 6.0% $4,430,800.00 11.0% $4,639,800.00
3 Construction Equipment Plus Markup $70,000.00 X 20.00% $84,000.00 -45.0% $38,500.00 25.0% $87,500.00
4 Hauling of Construction Equipment Plus Markup $5,000.00 X 20.00% $6,000.00 -5.0% $4,750.00 10.0% $5,500.00
Subtotal Task 2|  $4,913,000.00 $4,675,650.00 $4,957,800.00
Total $19,283,000.00 $16,997,575.00 $21,059,100.00
TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE
Guarantee AMOUNT BID AMOUNT BID
Liberty Mutual Insurance Company Federal Insurance Company
Surety
Comments X Denotes corrected figure
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